
 NOTIFICATION OF ADDENDUM

ADDENDUM NO. 1

DATED 11/26/2008

Ladies/Gentlemen:

Attached please find an addendum on the above captioned project.  Included in the attachment is an 
adendum notification which details the changes and the respective proposal pages which were added and/
or changed.

Except for new bid insert pages, it is unnecessary to return any of the pages attached.

Bid insert pages must be returned with the bid proposal submitted to the Department, unless your firm is 
submitting a bid using a computer print out.  The computer print out must be changed to reflect the new bid 
item information.

Contractors and material suppliers, etc. who have previously been furnished informational proposals are 
not being furnished a copy of the addendum.  If you have a subcontractor on the above project, please 
advise them of this addendum.  Acknowledgment of this addendum is not requested if your company has 
been issued a proposal stamped “This Proposal Issued for Informational Purposes.”

You are required to acknowledge receipt of this addendum on the Addendum Acknowledgement form 
contained in your bid proposal by placing a mark in the box next to the respective addendum.

Failure to Acknowledge receipt of this addendum in your bid proposal will result in your bid not being 
read.
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        SUBJECT:  PLANS AND PROPOSAL ADDENDUMS                                        
               PROJECT: RMC - 618246001        CONTROL: 6182-46-001                   
               COUNTY:  MCMULLEN                                                      
               LETTING: 12/05/2008                                                    
               REFERENCE NO: 1126                                                     

PROPOSAL ADDENDUMS
        ------------------                                                            
        _  PROPOSAL COVER                                                             
        X  BID INSERTS (SH. NO.: Sheet 1-3                                          ) 
        X  GENERAL NOTES (SH. NO.: Sheets 4, 4A & 4B                                  
                                                                                    ) 
        _  SPEC LIST   (SH. NO.:                                                    ) 
        _  SPECIAL PROVISIONS:                                                        
           ADDED:                                                                     
                                                                                      
               DELETED:                                                               
                                                                                      
        _  SPECIAL SPECIFICATIONS:                                                    
           ADDED:                                                                     
                                                                                      
               DELETED:                                                               
                                                                                      
        _  OTHER:                                                                     
                                                                                      
        DESCRIPTION OF ABOVE CHANGES                                                  
        (INCLUDING PLANS SHEET CHANGES)                                               
                                                                                      
                                                                                      
                                                                                      
                                                                                      
        BID ITEM 0316-2196 DELETED, REPLACED WITH 0316-2245                           
                                                                                      
        BID ITEM 0316-2199 DELETED, REPLACED WITH 0316-2248                           
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PROPOSAL SHEET PROPOSAL SHEET
PROJECT RMC - 618246001 TxDOT
COUNTY  MCMULLEN FORM 234-B I-61-5M

ALT

ITEM-CODE

UNIT BID PRICE ONLY.
WRITTEN IN WORDS UNIT

APPROX
QUANTITIES

DEPT
USE

ONLY
ITEM

NO
DESC
CODE

S.P.
NO.

110 2001 EXCAVATION (ROADWAY)
DOLLARS

and CENTS

CY 855.000 1

150 2002 BLADING

DOLLARS
and CENTS

HR 220.000 2

247 2124 FL BS (RDWY DEL) (TY A GR 4)

DOLLARS
and CENTS

TON 12,447.000 3

251 2033 REWORK BS MTL (TY D) (6") (ORD COMP)

DOLLARS
and CENTS

SY 119,128.000 4

275 2001 CEMENT
DOLLARS

and CENTS

TON 1,245.000 5

275 2014 CEMENT TREAT (MX EXST MTL & NW BS)(8")
DOLLARS

and CENTS

SY 119,128.000 6

314 2006 EMULS ASPH (BS OR SUBGR TRT)(MS-2)
DOLLARS

and CENTS

GAL 17,869.000 7

316 2005 ASPH (AC-15P)

DOLLARS
and CENTS

GAL 71,477.000 8

316 2245 AGGR(TY-PE GR-3 SAC-B)

DOLLARS
and CENTS

CY 1,192.000 9

316 2248 AGGR(TY-PE GR-4 SAC-B)

DOLLARS
and CENTS

CY 1,083.000 10

500 2001 MOBILIZATION
DOLLARS

and CENTS

LS 1.000 11
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502 2001 BARRICADES, SIGNS AND TRAFFIC HAN-
DLING

DOLLARS
and CENTS

MO 6.000 12

506 2001 ROCK FILTER DAMS (INSTALL) (TY 1)
DOLLARS

and CENTS

LF 150.000 13

506 2009 ROCK FILTER DAMS (REMOVE)
DOLLARS

and CENTS

LF 150.000 14

506 2016 CONSTRUCTION EXITS (INSTALL) (TY 1)
DOLLARS

and CENTS

SY 111.000 15

506 2019 CONSTRUCTION EXITS (REMOVE)

DOLLARS
and CENTS

SY 111.000 16

506 2034 TEMPORARY SEDIMENT CONTROL FENCE

DOLLARS
and CENTS

LF 1,500.000 17

510 2001 ONE-WAY TRAFFIC CONTROL

DOLLARS
and CENTS

HR 540.000 18

530 2006 INTERSECTIONS (SURF TREAT)
DOLLARS

and CENTS

SY 287.000 19

530 2012 DRIVEWAYS (SURF TREAT)
DOLLARS

and CENTS

SY 1,401.000 20

662 2113 WK ZN PAV MRK SHT TERM (TAB) TY W
DOLLARS

and CENTS

EA 50.000 21

PROPOSAL SHEET
PROJECT RMC - 618246001 TxDOT
COUNTY  MCMULLEN FORM 234-B I-61-5M

ALT

ITEM-CODE

UNIT BID PRICE ONLY.
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DEPT
USE

ONLY
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NO
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S.P.
NO.
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662 2115 WK ZN PAV MRK SHT TERM (TAB) TY Y-2
DOLLARS

and CENTS

EA 1,560.000 22

672 2015 REFL PAV MRKR TY II-A-A

DOLLARS
and CENTS

EA 732.000 23

6110 2010 REF PAV MRK TY I (W)(4")(SLD)(100 MIL)

DOLLARS
and CENTS

LF 62,366.000 24

6110 2011 REF PAV MRK TY I (Y)(4")(BRK)(100 MIL)

DOLLARS
and CENTS

LF 5,486.000 25

6110 2012 REF PAV MRK TY I (Y)(4")(SLD)(100 MIL)
DOLLARS

and CENTS

LF 32,726.000 26

6110 2051 REF PAV MRK TY I (W)(24")(SLD)(100 MIL)
DOLLARS

and CENTS

LF 24.000 27

6110 2108 REF PAV MRK SEALER (4")
DOLLARS

and CENTS

LF 100,578.000 28

6110 2113 REF PAV MRK SEALER (24")

DOLLARS
and CENTS

LF 24.000 29

PROPOSAL SHEET
PROJECT RMC - 618246001 TxDOT
COUNTY  MCMULLEN FORM 234-B I-61-5M

ALT

ITEM-CODE

UNIT BID PRICE ONLY.
WRITTEN IN WORDS UNIT
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DEPT
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Project Number:  RMC 6182-46-001  Sheet A 
 
County: McMullen  Control:  6182-46-001 
 
Highway: FM 99   
 
General Notes 
 
TxDOT Project Supervisor – The project will be managed by: 
 
 Domingo Garza 

1529 SH 72 W  
Tilden, Tx 78072  
Phone: (361) 274-3351 
Fax: (361) 274-3593 

 
This project consists of performing Base Stabilization and a Two Course Surf Treat on FM 99 
in McMullen County. 
 
 
Grading Requirements For:     Soil   Wet 
  Item 247 Flex Base (TY A GR 4)    Constants  Ball 
        LL PI PI Mill 
 1 ¾” 1 ¼” 7/8” 3/8” #4 #40  Max Max Min Max 
- - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - 
Percent Retained on each sieve 
(247) 0-10 - - -       45-75 65-85  45 15    - *55 
 
 *  The maximum increase in material passing the no.40 sieve shall not exceed 20.   
 
         ================== Compaction Requirements ===================== 
 
Item   Material  Course    Density 
251  Rework Base Mat’l, Ty.D 6 In Salvage Base      Ordinary Compaction 
275  Cem Trt Ext Mat’l & Nw 8 In after Rework BS       Ordinary Compaction 
 
         ====================  Basis of Estimate ========================== 
 
275  Cement     21.0  LB/SY      1,245.00 Tons 
314  Emuls Asph (Bs Trt)(MS-2)   0.15 Gal/SY       17,869.00 Gal 
 
         =============== Surface Treatment Data ========================== 
 
Description    1st Course    2nd Course  
 
Area      119,128  SY    119,128  SY 
Asph—type     AC-15P     AC-15P 
Asph—rate(gal/sy)    0.32/1  =  38,121 Gal   0.28/1 = 33,356 Gal 
Aggr—Gr     Ty-PE Gr 3 SAC-B   Ty-PE Gr 4 SAC-B 
Aggr—rate (cy/sy)    1/100 =  1,192 CY   1/110 =  1,083 CY 
 
 



Project Number:  RMC 6182-46-001  Sheet B 
 
County: McMullen  Control:  6182-46-001 
 
Highway: FM 99   
 
Each contract awarded by the Department stands on its own and as such, is separate from other 
contracts.  A contractor awarded multiple contracts, must be capable and sufficiently staffed to 
concurrently process any or all contracts at the same time. 
 
Notify the Engineer's office by telephone each morning by 8:15 a.m. that work is scheduled, with work 
location and time of arrival or reason for not working that day. 
 
Item 2 “Instructions to Bidders” 
  
This project includes plan sheets that are not part of the bid proposal. 
 
View plans on-line or download from the web at: 
 http://www.dot.state.tx.us/business/plansonline/plansonline.htm. 
Order plans from any of the plan reproduction companies shown on the web at:  

  http://www.dot.state.tx.us/gsd/plans/companies.htm . 
 
Item 5 “Control of Work”  
 
Reference all existing striping and pavement markings to allow these markings to be re-established.  
Remove all existing raised pavement markings as work progresses, as approved by the Engineer.  This 
work will not be paid directly, but considered subsidiary work to applicable bid items.  Materials 
removed become property of the Contractor for proper management. 
 
Locate utilities in accordance with the Underground Facility Damage Prevention Act (One Call Bill) 1-
800-545-6005. 
 
Prevention of Migratory Bird Nesting  
 
It is anticipated that migratory birds, a protected group of species, may try to nest on bridges, culverts, 
vegetation, or gravel substrate, at any time of the year.  The preferred nesting season for migratory 
birds is from February 15 through October 1.  When practical, schedule construction operations outside 
of the preferred nesting season.  Otherwise, nests containing migratory birds must be avoided and no 
work will be performed in the nesting areas until the young birds have fledged. 
 
Item 6 “Control of Materials” 
 
Remove materials or debris within the construction limits not incorporated in the finished  
roadway section of right of way and dispose of in a manner acceptable to the Engineer at the expense 
of the Contractor. 
 
Item 7 “Legal Relations and Responsibilities” 
 

       The total disturbed area for this project is  32.876 Acres.  The portion of the total disturbed area  



Project Number:  RMC 6182-46-001  Sheet C 
 
County: McMullen  Control:  6182-46-001 
 
Highway: FM 99   
 
classified as an exempt maintenance activity is  25.729 Acres.  Therefore,  7.147 Acres of disturbed  
area, all Contractor project specific locations (PSLs), within 1 mile of the project limits, for the 
Contract will further establish the authorization requirements for storm water discharges.  The 
Department will obtain an authorization to discharge storm water from the Texas Commission on 
Environmental Quality (TCEQ) for the construction activities shown on the plans.  The Contractor is to 
obtain any required authorization from the TCEQ for any Contractor PSLs for construction support 
activities on or off the ROW.  When the total area disturbed in the Contract and PSLs within 1 mile of 
the project limits exceeds 5 acres, provide a copy of the Contractor NOI for PSLs on the ROW to the 
Engineer (to the appropriate MS4 operator when the project is on an off-state system route). 
 
Item 8 “Prosecution and Progress” 
 
Working days will be computed and charged in accordance with Article 8.3.A.6, Other.  Working days 
will be charged Monday thru Friday, excluding national or state holidays, if weather or other 
conditions permit the performance of the principle unit of work underway, as determined by the 
Engineer, for a continuous period of at least 7 hours between 7:00 am and 6:00 pm, unless otherwise 
shown in the contract.  Work on Saturdays, Sundays, state and national holidays will not be permitted 
without written permission of the Engineer.  If work requiring an inspector is performed on a Saturday, 
Sunday, or holiday and weather or other conditions permit the performance of work for 7 hours 
between 7:00 am to 6:00 pm, a working day will be charged.  Contractor will confine all operations to 
daylight hours. 
 
Item 110 “Excavation” 
 
Material excavated from the roadway, driveway and intersection operations will become property of 
the contractor. 
 
Item 275 “Cement Treatment (Road Mixed)” 
 
Unless provided under Item 251 “Reworking Base Courses”, pulverize or scarify existing pavement 
and/or base material so that 100 percent shall pass the two and a half-(2 ½) inch sieve.  Take a sample 
of road mix at different locations as directed. 
 
Item 302 “Aggregates for Surface Treatments”  
 
Previously tested aggregates delivered to the project, which are found to contain excessive quantities 
of dust (more than 0.5 percent passing the No. 4 sieve) during precoating, stockpiling or hauling 
operations, may be rejected by the Engineer.  Test Method Tex-200-F, Part I will be used for testing. 
      
The San Antonio District Laboratory will utilize the Ignition Oven Method (Tex 236-F) for aggregate 
gradation, with the option of utilizing belt or vacuum extraction gradation in the event the ignition 
oven malfunctions. 
 
Precoated Aggregate Type PE shall consist of crushed slag, crushed stone or natural limestone rock 
asphalt. 
 



Project Number:  RMC 6182-46-001  Sheet D 
 
County: McMullen  Control:  6182-46-001 
 
Highway: FM 99   
 
Item 314 “Emulsified Asphalt Treatment” 
 
Use emulsified asphalt during the flexible base or lime treated base finishing process of the final lift.  
The amount used shall be within the percentile limits determined/approved and not be less than 2 
percent of the total mixture. 

Item 316 “Surface Treatments”  
 
It is the intent of this contract to use AC -15P.  Material rates shown, although based on AC-15P and 
on a rate normally used for typical/average conditions, may be adjusted depending on the type of 
material used, and the existing condition/type of roadway surface. 
 
If emulsions are used, a minimum 24 hour curing period will elapse before placing any subsequent 
asphalt courses.  Because of the required curing period, obtain approval before using emulsions. 
  
When using latex asphalt, take precautionary measures to avoid drifting of asphalt onto traffic and 
adjacent properties.  
 
Set a string line for all surface treatment operations unless otherwise approved . 
  
Flux oil or emulsions may be used for precoating LRA and LRA-Trap Rock blends.  When emulsions 
are used as the pre-coat material, the precoated aggregate will be adequately dried .  Provide adequate 
drying and a minimum 30 day curing period before delivery of the aggregates.   
  
Allow for the addition of lime slurry if the aggregates to be precoated are found to have stripping 
characteristics.  If lime is required, lime meeting the requirements of Item 263 to the aggregate at the 
rate of 1% hydrated lime by weight of aggregate and shall be added in slurry form at the cold feed.  
The cost of the lime will be considered subsidiary to this Item. The lime slurry will be added at the 
stockpile, but not more than 24 hours in advance of use. 

Ensure that the asphalt used for precoating the aggregate at the plant and the asphalt used for the 
surface treatment  will not result in a reaction that may adversely effect the bonding of the aggregate 
and asphalt during the surface treatment operation. 
  
The addition of baghouse fines will not be permitted in the production of precoated material. 
  
Mixes that do not maintain flow qualities where the material can not be satisfactorily spread by 
approved mechanical spreading devices will not be acceptable. 
  
Stockpiles of aggregate precoated with AC may generate excessive heat build-up resulting in  
damage to the asphalt and/or aggregates if adequate cooling has not been initially provided.  Stockpiles 
showing evidence of heat damage (as determined by the Engineer) can be rejected by the Engineer. 
 
 
 
 



Project Number:  RMC 6182-46-001  Sheet E 
 
County: McMullen  Control:  6182-46-001 
 
Highway: FM 99   
 
Aggregates used for the final surface shall have a Flakiness Index not to exceed 15 and shall be 
subjected to 5 cycles of the Soundness Test in accordance with Test Method Tex-411-A.  The percent  
 
loss shall not be greater than 30 when magnesium sulfate is used.  This test will not apply to blends 
with crushed trap rock, crushed rhyolite, crushed limestone rock asphalt or lightweight aggregate. 
 
Furnish aggregate with a minimum “ B “  Surface Aggregate Classification. 
 
The location of aggregate stockpiles must be pre-approved.  The aggregate shall be free of excess 
surface moisture, as determined, before application. 
 
Item 502 “Barricades, Signs, and Traffic Handling” 

 
Furnish and install all signs, barricades and other incidentals necessary for proper traffic control, in 
accordance with part VI of the “Texas Manual on Uniform Traffic Control Devices for Streets and 
Highways” and in accordance with the standard plan sheets.  Additional devices may be needed to 
supplement these requirements.  All warning signs shall be factory made and in satisfactory condition.  

 
When a Traffic Control Plan (TCP) standard requires the use of one of the following devices, a Type 
III barricade, channelizing devices or shadow vehicle with orange flags or warning lights, use a 
shadow vehicle equipped with a Truck Mounted Attenuator (TMA). 
 
Erect temporary traffic control signs in locations that will not obstruct the traveling public’s view of 
the permanent roadway signing or obstruct sight distance at intersections and curves. 
 
Any lane closures will require prior approval.  Request approval 48 hours in advance of lane closures.  
If a lane closure has to be cancelled due to weather or other unforeseen circumstances, immediately 
notify the inspector and reschedule the lane closure as necessary. 
 
No more than one lane will be blocked at any time at a specific work site, unless otherwise authorized. 

 
Erect signs in locations not obstructing the traveling public’s view of the normal roadway signing or 
necessary sight distance at intersections and curves. 
 

When arrowboards are required, provide a standby unit in good working condition at the jobsite ready 
for immediate use. 
 
Item 506 “Temporary Erosion, Sedimentation, and Environmental Controls” 
 
Temporary Erosion, Sediment and Water Pollution Control Measures are proposed to control 
pollutants in storm water discharges.  These practices are based on information contained in the 
TxDOT Storm Water Management Guidelines.  The schedule of implementation of these practices will 
be based on intended sequence of major soil disturbing activities.  Disturbed areas on which activity  
 



Project Number:  RMC 6182-46-001  Sheet F 
 
County: McMullen  Control:  6182-46-001 
 
Highway: FM 99   
 
has ceased (temporary or permanently) will be stabilized within 14 days unless activities are scheduled 
to resume within 21 days. 
 
Place erosion and sediment controls prior to any construction and according to the plans or as directed 
or approved.  Place all controls in a manner which will prevent direct contamination of waterways. 
 
All existing pavement, earth, topsoil, vegetation and other surfaces adjacent to and along the edges of 
the repair locations are NOT to be disturbed in accordance with the proposed typical sections in the 
plans.  In accordance with the schedule of implementation above and/or after repair operations are 
completed, any disturbance in areas shown to be undisturbed in the typical proposed sections in the 
plans shall be promptly repaired and restored as approved at the Contractors’ expense.   
 
Item 510 “One Way Traffic Control” 
 
The length of the one-way traffic control section shall be limited to 1 mile, unless otherwise 
authorized. 
 
Item 662 “Work Zone Pavement Markings” 
 
Remove work zone marker tabs placed prior to the final course of surface treatment removed daily as 
the operations progress.  This removal is subsidiary to this Item. 

Item 666 “Reflectorized Pavement Markings” 
 
TY I material will be TY B-Alkyd in accordance with DMS-8220. 
 
After the surface has cured for a minimum of two (2) calendar days, been cleaned and prepared 
according to the specifications and as directed. Apply type II markings in accordance with this item, 
the plans, Texas MUTCD and/or as directed/approved. The thermoplastic (Type I) markings may be 
applied directly over existing painted pavement markings where applicable. 
 
The thickness of TY I markings for all lines (lane, edge, no passing, etc.) shall be 0.10 inches (100 
mills). These thicknesses (not including the thickness of the surface applied glass beads) are required 
for the full width and length of the line being placed. 

If TY II material is used as the sealer for TY I markings, place the TY II material a minimum of 14 
calendar days (to provide adequate curing) in advance of the TY I markings.  
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